



Pacific Region Tacoma Washington New Generation Delivery Vehicle (NGDV) Vehicle Maintenance Facilty (VMF)

RFP No.: 30902332.02203R USPS Project No.: E10234

Contract No.: 104267-21-B-0030

WSP-Korte Project No. 30902332.02203

Addendum No. 3 - 5.16.2024

To:

All Bidders

From:

WSP-Korte,

Subject: RFP 30902332.02203

Re:

Tacoma

NGDV VMF Upgrades

Dear Bidders,

The changes found within are hereby made effective as though originally issued with the RFP BidPackage. All other subjects remain the same.

Addendum No. 3

Technical Section

- 1. Technical
 - a. Questions received with Answers: See RFI Log Dated 5-16-2024
- 2. Contracts and Procurement Section
 - a. Questions Received with Answers: None
 - b. Bid Due Date on or before COB 5pm (EDT) May 22, 2024.
- 3. <u>Documents in Amendment Folder (2 total):</u>

1

- a) Addendum No.3 RFP 30902332.02203 (This Document)
- b) RFI Log dated 5-16-2024

***** Each Bidder must acknowledge receipt and acceptance of this addendum by close of business (COB) - 5/17/2024. Email to wspkorteuspsrfp@wsp.com. Must include RFP # Name of Project in Subject line.

| Name of Company: | Hyger Construction, Inc. | - : |
|-----------------------|--------------------------|-----|
| Authorized Signature: | Hux | |
| | 0.4 | - 1 |
| Print Name and Title: | _Ian Hilger, VP | |





Pacific Region Tacoma Washington New Generation Delivery Vehicle (NGDV) Vehicle Maintenance Facilty (VMF)

RFP No.: 30902332.02203R USPS Project No.: E10234

Contract No.: 104267-21-B-0030

WSP-Korte Project No. 30902332.02203

Addendum No. 3 - 5.16.2024

To:

All Bidders

From:

WSP-Korte.

Subject: RFP 30902332.02203

Re:

Tacoma

NGDV VMF Upgrades

Dear Bidders,

The changes found within are hereby made effective as though originally issued with the RFP BidPackage. All other subjects remain the same.

Addendum No. 3

Technical Section

- 1. Technical
 - a. Questions received with Answers: See RFI Log Dated 5-16-2024
- 2. Contracts and Procurement Section
 - a. Questions Received with Answers: None
 - b. Bid Due Date on or before COB 5pm (EDT) May 22, 2024.
- 3. <u>Documents in Amendment Folder (2 total):</u>
 - a) Addendum No.3 RFP 30902332.02203 (This Document)
 - b) RFI Log dated 5-16-2024

******* Each Bidder must acknowledge receipt and acceptance of this addendum by close of business (COB) – 5/17/2024. Email to wspkorteuspsrfp@wsp.com. Must include RFP # Name of Project in Subject line.

| Name of Company: | Hilger Construction, Inc. | · |
|-----------------------|---------------------------|-------------|
| Authorized Signature: | | 05/16/20245 |
| Print Name and Title: | Ian Hilger, VP | |

| The control of the co | | Action | Outh sizes as season's Combine to clear out a free and reset. Enter who is a pool force of the size of the first of the fi | (1) by Prince to active the continue of the co | | |
|--|--|--------------------------|--|--|--|--|
| 201 DD | MINESTER IN THE STATE OF THE ST | овне | The control of the co | the file of allow, became, marked spream or any constraints which the mote are define industrial does 157 Jay. The file of allow for the marked spream or any constraints which the mote and the industrial does 157 Jay. The file of the file of the marked by the mote of the marked spream of the marked by the m | | |
| | | Reference | D) (C) | | | |
| is a second | Tecora | UPS Shareholes Addendare | Ŭ. | | | |
| | - 1 | | No. | | | |